
Item Description Unit Estimated Unit Total 

Quantity

No. Price Price

1 Clearing and Grubbing m
2 5200 $13.50 $70,200

2 Earth Borrow m
3 0 $13.00 $0

3 Earth Excavation m
3 3120 $13.50 $42,120

4 Remove Ex. Curb/gutter m 580 $11.00 $6,380

5 Remove Ex. Sidewalk m
2 0 $7.00 $0

6 Remove Ex. Median/other concrete m
2 565 $14.00 $7,910

7 Remove Asphalt m
2 5720 $11.50 $65,780

8 Asphalt HL-1 t 436 $115.00 $50,094

9 HDBC t 1452 $100.00 $145,200

10 Granular A m
3 660 $55.00 $36,300

11 Granular B m
3 1760 $35.00 $61,600

12 Asphalt Multi-Trail m 910 $300.00 $273,000

13 Concrete Curb & Gutter m 1040 $60.00 $62,400

14 Concrete Median & Splash Pad m
2 1570 $50.00 $78,500

15 Concrete Sidewalk m
2 520 $55.00 $28,600

16 Catch Basin each 12 $2,500.00 $30,000

17 Storm Pipe m 260 $250.00 $65,000

18 Pavement Marking & Symbols m 780 $5.00 $3,900

19 Illumination m 260 $100.00 $26,000

20 Traffic Management-Staging LS 0.2 $200,000.00 $40,000

21 Traffic Signal Reconstruction each 1 $200,000 $200,000

22 Utility Relocaton-Hydro each 6 $25,000.00 $150,000

23 Utility Relocaton-Watermain m 100 $350.00 $35,000

24 Utility Relocaton-Sewer m 100 $350.00 $35,000

25 Utility Relocaton-Other m 100 $200.00 $20,000

 
 

    

Sub-Total  Construction Cost
$1,532,984

Minor Items (15% of Construction Cost) $229,948

Estimated Engineering - Civil, Geo, etc. (20%) $306,597

Total  Construction Cost $2,069,528

Total  Construction Cost (Rnd) $2,100,000

Coleraine Drive - Road under Rail Option

Construction Cost Estimate

0+400 - 0+660



Item Description Unit Estimated Unit Total 

Quantity

No. Price Price

1 Bridge (from Structure Report) LS 1 $6,922,498 $6,922,498

2 Approaches & RSS walls (From Structure Report) LS 1 $12,324,375 $12,324,375

3 RSS walls (From Structure Report removed) m
2 4500 -$1,000 -$4,500,000

4 Retaining wall - Secant Wall m
2 4000 $2,500 $10,000,000

5 Retaining wall - MSE Wall m
2 1800 $1,000 $1,800,000

6 Intersection Relocation each 1 $300,000.00 $300,000

7 Railway Diversion LS 1 $5,000,000 $5,000,000

8 Catch Basin each 26 $2,500.00 $65,000

9 Storm Pipe m 520 $250.00 $130,000

10 Pavement Marking & Symbols m 1560 $5.00 $7,800

11 Pumping Station LS 1 $3,900,000 $3,900,000

12 Illumination m 520 $100.00 $52,000

13 Traffic Management-Staging LS 1 $200,000 $200,000

14 Traffic Signal Reconstruction each 1 $200,000 $200,000

15 Utility Relocaton-Hydro each 9 $25,000 $225,000

16 Utility Relocaton-Watermain m 520 $350.00 $182,000

17 Utility Relocaton-Sewer m 520 $350.00 $182,000

18 Utility Relocaton-other m 520 $200.00 $104,000

 
 

    

Sub-Total  Construction Cost
$37,094,673

Minor Items (15% of Construction Cost) $5,564,201

Estimated Engineering - Civil, Geo, etc. (20%) $7,418,935

Total  Construction Cost $50,077,809

Total  Construction Cost (Rnd) $50,100,000

Coleraine Drive - Road under Rail Option

Construction Cost Estimate - Structures

0+660 - 1+180



Item Description Unit Estimated Unit Total 

Quantity

No. Price Price

1 Clearing and Grubbing m
2 1400 $13.50 $18,900

2 Earth Borrow m
3 0 $13.00 $0

3 Earth Excavation m
3 1050 $13.50 $14,175

4 Remove Ex. Curb/gutter m 140 $11.00 $1,540

5 Remove Ex. Sidewalk m
2 210 $7.00 $1,470

6 Remove Ex. Median/other concrete m
2 0 $14.00 $0

7 Remove Asphalt m
2 1540 $11.50 $17,710

8 Asphalt HL-1 t 99 $115.00 $11,396

9 HDBC t 330 $100.00 $33,033

10 Granular A m
3 150.15 $55.00 $8,258

11 Granular B m
3 400.4 $35.00 $14,014

12 Asphalt Multi-Trail m 245 $300.00 $73,500

13 Concrete Curb & Gutter m 280 $60.00 $16,800

14 Concrete Median & Splash Pad m
2 280 $50.00 $14,000

15 Concrete Sidewalk m
2 140 $55.00 $7,700

16 Steel Beam Guide Rail m 140 $110.00 $15,400

17 Retaining Wall - Secant Wall m
2 70 $2,500.00 $175,000

18 Catch Basin each 4 $2,500.00 $10,000

19 Storm Pipe m 70 $250.00 $17,500

20 Pavement Marking & Symbols m 190 $5.00 $950

21 Illumination m 70 $100.00 $7,000

22 Traffic Management-Staging LS 0.1 $200,000.00 $20,000

23 Utility Relocaton-Hydro each 2 $25,000.00 $50,000

24 Utility Relocaton-Watermain m 70 $350.00 $24,500

25 Utility Relocaton-Sewer m 70 $350.00 $24,500

26 Utility Relocaton-Other m 70 $200.00 $14,000

 
 

    

Sub-Total  Construction Cost
$591,347

Minor Items (15% of Construction Cost) $88,702

Estimated Engineering - Civil, Geo, etc. (20%) $118,269

Total  Construction Cost $798,318

Total  Construction Cost (Rnd) $800,000

Coleraine Drive - Road under Rail Option

Construction Cost Estimate
1+180 - 1+250



Item Description Unit Estimated Unit Total 

Quantity

No. Price Price

1 Clearing and Grubbing m
2 5200 $13.50 $70,200

2 Earth Borrow m
3 200 $13.00 $2,600

3 Earth Excavation m
3 2340 $13.50 $31,590

4 Remove Ex. Curb/gutter m 580 $11.00 $6,380

5 Remove Ex. Sidewalk m
2 0 $7.00 $0

6 Remove Ex. Median/other concrete m
2 565 $14.00 $7,910

7 Remove Asphalt m
2 5720 $11.50 $65,780

8 Asphalt HL-1 t 436 $115.00 $50,094

9 HDBC t 1452 $100.00 $145,200

10 Granular A m
3 660 $55.00 $36,300

11 Granular B m
3 1760 $35.00 $61,600

12 Asphalt Multi-Trail m 910 $300.00 $273,000

13 Concrete Curb & Gutter m 1040 $60.00 $62,400

14 Concrete Median & Splash Pad m
2 1570 $50.00 $78,500

15 Concrete Sidewalk m
2 520 $55.00 $28,600

16 Catch Basin each 12 $2,500.00 $30,000

17 Storm Pipe m 260 $250.00 $65,000

18 Pavement Marking & Symbols m 780 $5.00 $3,900

19 Illumination m 260 $100.00 $26,000

20 Traffic Management-Staging LS 0.2 $200,000.00 $40,000

21 Traffic Signal Reconstruction each 1 $200,000 $200,000

22 Utility Relocaton-Hydro each 6 $25,000.00 $150,000

23 Utility Relocaton-Watermain m 100 $350.00 $35,000

24 Utility Relocaton-Sewer m 100 $350.00 $35,000

25 Utility Relocaton-Other m 100 $200.00 $20,000

 
 

    

Sub-Total  Construction Cost
$1,525,054

Minor Items (15% of Construction Cost) $228,758

Estimated Engineering - Civil, Geo, etc. (20%) $305,011

Total  Construction Cost $2,058,823

Total  Construction Cost (Rnd) $2,100,000

Coleraine Drive - Road Over Rail Option

Construction Cost Estimate

0+400 - 0+660



Item Description Unit Estimated Unit Total 

Quantity

No. Price Price

1 Bridge (from Structure Report) LS 1 $4,380,228 $4,380,228

2 Approaches & RSS walls (From Structure Report) LS 1 $12,217,020 $12,217,020

3 RSS walls (From Structure Report removed) m
2 6200 -$750 -$4,650,000

4 RSS walls updated quantity m
2 7200 $750 $5,400,000

5 Track Protection m
2 560 $1,500.00 $840,000

6 Intersection Relocation each 1 $500,000.00 $500,000

7 Bridge link Ellwood Drive/Grapevine Road m
2 400 $3,500.00 $1,400,000

8 Catch Basin each 26 $2,500.00 $65,000

9 Storm Pipe m 520 $250.00 $130,000

10 Pavement Marking & Symbols m 1560 $5.00 $7,800

11 Illumination m 520 $100.00 $52,000

12 Traffic Management-Staging LS 1 $200,000 $200,000

13 Traffic Signal Reconstruction each 1 $200,000 $200,000

14 Utility Relocaton-Hydro each 7 $25,000 $175,000

15 Utility Relocaton-Watermain m 520 $350.00 $182,000

16 Utility Relocaton-Sewer m 520 $350.00 $182,000

17 Utility Relocaton-other m 520 $200.00 $104,000

 
 

    

Sub-Total  Construction Cost
$21,385,048

Minor Items (15% of Construction Cost) $3,207,757

Estimated Engineering - Civil, Geo, etc. (20%) $4,277,010

Total  Construction Cost $28,869,815

Total  Construction Cost (Rnd) $28,900,000

Coleraine Drive - Road Over Rail Option

Construction Cost Estimate - Structures

0+660 - 1+180



Item Description Unit Estimated Unit Total 

Quantity

No. Price Price

1 Clearing and Grubbing m
2 1400 $13.50 $18,900

2 Earth Borrow m
3 3780 $13.00 $49,140

3 Earth Excavation m
3 700 $13.50 $9,450

4 Remove Ex. Curb/gutter m 140 $11.00 $1,540

5 Remove Ex. Sidewalk m
2 210 $7.00 $1,470

6 Remove Asphalt m
2 1540 $11.50 $17,710

7 Asphalt HL-1 t 99 $115.00 $11,396

8 HDBC t 330 $100.00 $33,033

9 Granular A m
3 150.15 $55.00 $8,258

10 Granular B m
3 400.4 $35.00 $14,014

11 Asphalt Multi-Trail m 245 $300.00 $73,500

12 Concrete Curb & Gutter m 280 $60.00 $16,800

13 Concrete Median & Splash Pad m
2 280 $50.00 $14,000

14 Concrete Sidewalk m
2 140 $55.00 $7,700

15 Steel Beam Guide Rail m 140 $110.00 $15,400

16 Retaining Wall - RSS Wall m
2 280 $750.00 $210,000

17 Catch Basin each 4 $2,500.00 $10,000

18 Storm Pipe m 70 $250.00 $17,500

19 Pavement Marking & Symbols m 210 $5.00 $1,050

20 Illumination m 70 $100.00 $7,000

21 Traffic Management-Staging LS 0.1 $200,000.00 $20,000

22 Utility Relocaton-Hydro each 1 $25,000.00 $25,000

23 Utility Relocaton-Watermain m 70 $350.00 $24,500

24 Utility Relocaton-Sewer m 70 $350.00 $24,500

25 Utility Relocaton-Other m 70 $200.00 $14,000

 
 

    

Sub-Total  Construction Cost
$645,862

Minor Items (15% of Construction Cost) $96,879

Estimated Engineering - Civil, Geo, etc. (20%) $129,172

Total  Construction Cost $871,913

Total  Construction Cost (Rnd) $900,000

Coleraine Drive - Road Over Rail Option

Construction Cost Estimate

1+180 - 1+250



Item Description Unit Estimated Unit Total 

No. Quantity Price Price

1 Clearing and Grubbing m
2 2900 $13.50 $39,150

2 Earth Borrow m
3 1500 $13.00 $19,500

3 Earth Excavation m
3 3000 $13.50 $40,500

4 Remove Ex. Curb/gutter m 900 $11.00 $9,900

5 Remove Ex. Sidewalk m
2 1350 $7.00 $9,450

6 Remove Ex. Median/other concrete m
2 350 $14.00 $4,900

7 Remove Asphalt m
2 0 $11.50 $0

8 Asphalt HL-1 t 960 $115.00 $110,435

9 HDBC t 957 $100.00 $95,700

10 Granular A m
3 435 $55.00 $23,925

11 Granular B m
3 1160 $35.00 $40,600

12 Asphalt Multi-Trail m 280 $300.00 $84,000

13 Concrete Curb & Gutter m 1430 $60.00 $85,800

14 Concrete Median & Splash Pad m
2 1500 $50.00 $75,000

15 Concrete Sidewalk m
2 480 $55.00 $26,400

16 Steel Beam Guide Rail m 230 $110.00 $25,300

17 Retaining Wall - RSS Wall m
2 300 $750.00 $225,000

19 Catch Basin each 20 $2,500.00 $50,000

20 Storm Pipe m 500 $250.00 $125,000

21 Pavement Marking & Symbols m 2200 $5.00 $11,000

23 Illumination m 500 $100.00 $50,000

24 Traffic Management-Staging LS 1 $25,000 $25,000

25 Traffic Signal Reconstruction each 1 $200,000 $200,000

26 Utility Relocaton-Hydro each 6 $25,000 $150,000

27 Utility Relocaton-Watermain m 280 $350.00 $98,000

28 Utility Relocaton-Sewer m 280 $350.00 $98,000

29 Utility Relocaton-other m 280 $200.00 $56,000

Sub-Total  Construction Cost
$1,778,560

Minor Items (15% of Construction Cost) $266,784

Estimated Engineering - Civil, Geo, etc. (20%) $355,712

Total  Construction Cost $2,401,055

Total  Construction Cost (Rnd) $2,500,000

Coleraine Drive at King St Intersection Signal Option

Construction Cost Estimate

Coleraine 1+250 - 1+530



Item Description Unit Estimated Unit Total 

Quantity

No. Price Price

1 Clearing and Grubbing m
2 4800 $13.50 $64,800

2 Earth Borrow m
3 1200 $13.00 $15,600

3 Earth Excavation m
3 2400 $13.50 $32,400

4 Remove Ex. Aspalt Trail m2 990 $5 $4,950

5 Remove Ex. Curb/gutter m 1500 $11.00 $16,500

6 Remove Ex. Sidewalk m
2 765 $7.00 $5,355

7 Remove Ex. Median/other concrete m
2 290 $14.00 $4,060

8 Remove Asphalt Pavement m
2 3000 $11.50 $34,500

9 Asphalt HL-1 t 941 $115.00 $108,158

10 HDBC t 858 $100.00 $85,800

11 Granular A m
3 390 $55.00 $21,450

12 Granular B m
3 1040 $35.00 $36,400

13 Asphalt Multi-Trail m 510 $300.00 $153,000

14 Concrete Curb & Gutter m 2100 $60.00 $126,000

15 Concrete Median & Splash Pad m
2 2850 $50.00 $142,500

16 Concrete Sidewalk m
2 380 $55.00 $20,900

17 Steel Beam Guide Rail m 100 $110.00 $11,000

18 Retaining Wall - RSS Wall m
2 300 $750.00 $225,000

19 Catch Basin each 20 $2,500.00 $50,000

20 Storm Pipe m 500 $250.00 $125,000

21 Pavement Marking & Symbols m 2200 $5.00 $11,000

22 Illumination m 500 $100.00 $50,000

23 Traffic Management-Staging LS 1 $100,000 $100,000

24 Utility Relocaton-Hydro each 4 $25,000 $100,000

25 Utility Relocaton-Watermain m 280 $350.00 $98,000

26 Utility Relocaton-Sewer m 280 $350.00 $98,000

27 Utility Relocaton-Other m 280 $200.00 $56,000

Sub-Total  Construction Cost
$1,796,373

Minor Items (15% of Construction Cost) $269,456

Estimated Engineering - Civil, Geo, etc. (20%) $359,275

Total  Construction Cost $2,425,103

Total  Construction Cost (Rnd) $2,500,000

Coleraine Drive at King St Intersection Roundabout Option

Construction Cost Estimate
Coleraine 1+250 - 1+530



Item Description Unit Estimated Unit Total 

Quantity

No. Price Price

1 King Intersection Signal LS 1 $1,778,560 $1,778,560

2 Rail over Road Option 1+180-1+250 LS 1 $591,347 $591,347

3 Rail over Road Option 0+660-1+180 LS 1 $37,094,673 $37,094,673

4 Raild over Road Option 0+400-0+660 LS 1 $1,532,984 $1,532,984

 
 

    

Sub-Total  Construction Cost
$40,997,563

Minor Items (15% of Construction Cost) $6,149,634

Estimated Engineering - Civil, Geo, etc. (20%) $8,199,513

Total  Construction Cost $55,346,710

Total  Construction Cost (Rnd) $55,400,000

Coleraine Drive - Road under Rail Option with Signal at King

Construction Cost Estimate Summary

0+400 - 1+530



Item Description Unit Estimated Unit Total 

Quantity

No. Price Price

1 King Intersection Roundabout LS 1 $1,796,373 $1,796,373

2 Rail over Road Option 1+180-1+250 LS 1 $591,347 $591,347

3 Rail over Road Option 0+660-1+180 LS 1 $37,094,673 $37,094,673

4 Raild over Road Option 0+400-0+660 LS 1 $1,532,984 $1,532,984

 
 

    

Sub-Total  Construction Cost
$41,015,376

Minor Items (15% of Construction Cost) $6,152,306

Estimated Engineering - Civil, Geo, etc. (20%) $8,203,075

Total  Construction Cost $55,370,758

Total  Construction Cost (Rnd) $55,400,000

Coleraine Drive - Road under Rail Option with Roundabout at King

Construction Cost Estimate Summary

0+400 - 1+530



Item Description Unit Estimated Unit Total 

Quantity

No. Price Price

1 King Intersection Signal LS 1 $1,778,560 $1,778,560

2 Road over Rail Option 1+180-1+250 LS 1 $645,862 $645,862

3 Road over Rail Option 0+660-1+180 LS 1 $21,385,048 $21,385,048

4 Road over Rail Option 0+400-0+660 LS 1 $1,525,054 $1,525,054

 
 

    

Sub-Total  Construction Cost
$25,334,523

Minor Items (15% of Construction Cost) $3,800,178

Estimated Engineering - Civil, Geo, etc. (20%) $5,066,905

Total  Construction Cost $34,201,606

Total  Construction Cost (Rnd) $34,300,000

Coleraine Drive - Road Over Rail Option with Signal at King

Construction Cost Estimate Summary

0+400 - 1+530



Item Description Unit Estimated Unit Total 

Quantity

No. Price Price

1 King Intersection Roundabout LS 1 $1,796,373 $1,796,373

2 Road over Rail Option 1+180-1+250 LS 1 $645,862 $645,862

3 Road over Rail Option 0+660-1+180 LS 1 $21,385,048 $21,385,048

4 Road over Rail Option 0+400-0+660 LS 1 $1,525,054 $1,525,054

 
 

    

Sub-Total  Construction Cost
$25,352,336

Minor Items (15% of Construction Cost) $3,802,850

Estimated Engineering - Civil, Geo, etc. (20%) $5,070,467

Total  Construction Cost $34,225,654

Total  Construction Cost (Rnd) $34,300,000

Coleraine Drive - Road Over Rail Option with Roundabout at King

Construction Cost Estimate Summary

0+400 - 1+530


