
The Regional Municipality of Peel
Class 4 Estimate

 ETOBICOKE CREEK TRUNK SEWER IMPROVEMENTS AND UPGRADES

SCHEDULE OF UNIT PRICES

Item No. Item Name Description of the Work Unit Estimated
Quantity  Contractor's Bid Per Unit  Contractor's Total Bid

A-1 a) Site Preparation for Site 1 m2 2,400 450.00$ 1,080,000.00$

b) Site Preparation for Site 2 m2 1,320 450.00$ 594,000.00$

c) Shaft Biscayne Connection m2 1,320 450.00$ 594,000.00$

d) Site Preparation for Site 3 m2 1,990 450.00$ 895,500.00$

e) Site Preparation for Site 4 m2 660 450.00$ 297,000.00$

f) Site Preparation for Site 5 m2 1,610 450.00$ 724,500.00$

g) Site Preparation for Site 6 m2 2,160 450.00$ 972,000.00$

A-2 a) Shaft 1 – 10 m dia, 20.7 m deep Excavation and Support l.s. 1 2,600,000.00$ 2,600,000.00$

b) Shaft 2 – 7 m dia, 26.2 m deep Excavation and Support l.s. 1 2,505,000.00$ 2,505,000.00$

c) Shaft Biscayne Connection - 6.5 m dia, 12 m deep Excavation and Support l.s. 1 1,002,000.00$ 1,002,000.00$

d) Shaft 3 – 10 m dia, 15.0 m deep Excavation and Support l.s. 1 1,945,000.00$ 1,945,000.00$

e) Shaft 4 – 7 m dia, 7.7 m deep Excavation and Support l.s. 1 686,000.00$ 686,000.00$

f) Shaft 5 – 5 m dia, 7.6 m deep Excavation and Support l.s. 1 551,000.00$ 551,000.00$

g) Shaft 6 – 6.5 m dia, 6.0 m deep Excavation and Support l.s. 1 507,500.00$ 507,500.00$

h) Launching Pit – 5 m dia, 6 m deep Excavation and Support l.s. 1 415,000.00$ 415,000.00$

i) Receiving Pit – 5 m dia, 6 m deep Excavation and Support l.s. 1 415,000.00$ 415,000.00$

A-3 a) Supply and Installation of 3000mm DIA MH x 20.7m deep at Shaft 1 at Landscaped Area including
Shaft's backfill

l.s. 1 601,500.00$ 601,500.00$

b) Supply and Installation of 3000mm DIA MH x 26.2m deep  at Shaft 2 at Landscaped Area including
Shaft's backfill

l.s. 1 645,000.00$ 645,000.00$

c) Supply and Installation of 3000mm DIA MH x 12.0m deep at Shaft  Biscayne Connection at Paved Area
including Shaft's backfill

l.s. 1 325,000.00$ 325,000.00$

d) Supply and Installation of 2400mm DIA MH  x 15.0m at Shaft 3 at Landscape Area including Shaft's
backfill

l.s. 1 355,000.00$ 355,000.00$

e) Supply and Installation of 2400mm DIA MH x 7.7m at Shaft 4 at Landscape Area including Shaft's backfill l.s. 1 165,500.00$ 165,500.00$

f) Supply and Installation of 3000mm DIA MH  x 7.6m at Shaft 5 at Landscape Area including Shaft's backfill l.s. 1 205,000.00$ 205,000.00$

g) Supply and Installation of 3000mm DIA MH x 6.0m at Shaft 6 at Landscape Area including Shaft 1 backfill l.s. 1 185,000.00$ 185,000.00$

h) Supply and Installation of 3000mm DIA MH x 6m along open cut pipe line at Landscape Area (at
Launching and Receiving Pits) at Landscape Area including Pit's backfill

each 2 175,000.00$ 350,000.00$

i) Supply and Installation of 2400mm DIA MH x 4.5m along open cut pipe line space at 100m at Landscape
Area includes excavation, backfill and excavation support

each 4 170,000.00$ 680,000.00$

j) Supply and Installation of West to East Diversion – 2.4m dia. Manhole, 6.6 m deep l.s. 1 255,000.00$ 255,000.00$

A-4 a) Tunnel Excavation and Support for 1500mm CPP Sanitary Trunk - Segment 1,  including pipe cost m 1,301 12,800.00$ 16,652,800.00$

b) Tunnel Excavation and Support for 1500mm CPP Sanitary Trunk - Segment 2, including pipe cost m 1,264 12,800.00$ 16,179,200.00$

c) Tunnel Excavation and Support for 1500mm CPP Sanitary Trunk - Segment 3, including pipe cost m 651 12,800.00$ 8,332,800.00$

Chambers and Manholes

Part A - Sanitary Sewer
Site Preparation

Shaft Excavation and Support

Trenchless Works:
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SCHEDULE OF UNIT PRICES

Item No. Item Name Description of the Work Unit Estimated
Quantity  Contractor's Bid Per Unit  Contractor's Total Bid

d) Jack and Bore Pipe for 1500mm CPP Sanitary Trunk - Segment 4 (Creek Crossing)  including cost of
Jacking pipe with Steel Liner

m 30 13,000.00$ 390,000.00$

A-5 Open-cut Works: d) 1500mm CPP Sanitary Sewer with HDPE liner -Segment 4 m 527 12,100.00$ 6,376,700.00$

A-6 Geotechnical Instrumentation Monitoring Geotechnical Instrumentation Monitoring l.s. 1 1,000,000.00$ 1,000,000.00$

A-7 As-Recorded Tunnel Survey As-Recorded Tunnel Survey l.s. 1 20,000.00$ 20,000.00$

68,502,000.00$

B-1 Site 1 Restoration a) Site Preparation for Site 1 m2 2,400 300.00$ 720,000.00$

b) Site Preparation for Site 2 m2 1,320 300.00$ 396,000.00$

c) Shaft Biscayne Connection m2 1,320 300.00$ 396,000.00$

d) Site Preparation for Site 3 m2 1,990 300.00$ 597,000.00$

e) Site Preparation for Site 4 m2 660 300.00$ 198,000.00$

f) Site Preparation for Site 5 m2 1,610 300.00$ 483,000.00$

g) Site Preparation for Site 6 m2 2,160 300.00$ 648,000.00$

B-2 Open Cut Restoration Site Restoration for Open Cut m2 2,372 300.00$ 711,450.00$

4,149,450.00$

C-1 Mobilization & Demobilization Mobilization & Demobilization l.s. 1 2,500,000.00$ 2,500,000.00$

C-2 Bonding and Insurance Bonding and Insurance l.s. 1 1,800,000.00$ 1,800,000.00$

C-3 Offices Site Office l.s. 1 300,000.00$ 300,000.00$

C-4 Project Signs Project Signs ea. 10 1,000.00$ 10,000.00$
C-5 Construction Verification Surveyor Construction Verification Surveyor l.s. 1 170,000.00$ 170,000.00$

C-6 a) Pre-Condition Survey l.s. 1 80,000.00$ 80,000.00$

b) Noise and Vibration Baseline and Monitoring l.s. 1 200,000.00$ 200,000.00$
C-7 Post-Construction Assessment and

Activities
Post-Construction Assessment and Activities l.s. 1 60,000.00$ 60,000.00$

C-8 Water Management:
Dewatering and Control of Water,
Treatment of Construction Water,
Discharge of Water

Water Management:
Dewatering and Control of Water, Treatment of Construction Water, Discharge of Water

l.s. 1 700,000.00$ 700,000.00$

C-9 Decommission Monitoring Wells ea. 10 6,000.00$ 60,000.00$

C-10 Erosion and Sedimentation Control Erosion and Sedimentation Control l.s. 1 150,000.00$ 150,000.00$

C-11 Excavated Materials Management Plan Management plan for soil and rock generated in excavating open cut work and shafts l.s. 1 10,000.00$ 10,000.00$

Vendor's Total of Part A (Carried forward to Summary)
Part B - Restoration

Vendor's Total of Part B (Carried forward to Summary)
Part C - Miscellaneous Items

Pre-Construction Assessment and
Activities
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C-12 Muck Management Plan Management plan for soil and rock materials generated in excavating tunnel and shaft construction support
system

l.s. 1 70,000.00$ 70,000.00$

C-13 Traffic Management Plan, Control and
Maintenance

Traffic Management Plan, Control and Maintenance l.s. 1 400,000.00$ 400,000.00$

C-14 Commissioning and Pressure Testing of
Trunk, Sewers, and Equipment and
Controls at Chambers.

Commissioning and Pressure Testing of Trunk, Sewers, and Equipment and Controls at Chambers. l.s. 1 300,000.00$ 300,000.00$

C-15 Record Drawings and O&M Manual Record Drawings and O&M Manual l.s. 1 30,000.00$ 30,000.00$

6,840,000.00$

D-1 Disposal of Excavated Material that Meet
Table 3.1 - Open Cut Works

Additional costs for disposal of Excavated Materials that do not meet Table 1 SCS but meet Table 3.1 for
Open Cut, MHs, Chambers, Carrier Pipe and Shaft Installation Works

m3 1,000 10.00$ 10,000.00$

D-2 Disposal to a MECP Licensed Disposal
Facility (non-hazardous) - Open Cut
Works

Additional costs for disposal of Excavated Materials that do not meet Table 1 SCS or Table 3.1 SCS for
Open Cut, MHs, Chambers, Carrier Pipe and Shaft Installation Works

m3 1,000 60.00$ 60,000.00$

D-3 a) Additional costs for disposal of Excavated Materials that do not meet Table 1 SCS or Table 3.1 SCS for
Trenchless Works - Rate for the total disposal volume does not exceed 1,000 cubic metres

m3 1,000 80.00$ 80,000.00$

b) Additional costs for disposal of Excavated Materials that do not meet Table 1 SCS or Table 3.1 SCS for
Trenchless Works - Rate wher the total disposal volume exceeds 1,000 cubic metres but does not exceed
40,000 cubic metres.

m3 39,000 50.00$ 1,950,000.00$

c) Additional costs for disposal of Excavated Materials that do not meet Table 1 SCS or Table 3.1 SCS for
Trenchless Works - Rate where the total disposal volume exceeds 40,000 cubic metres but does not
exceed 80,000 cubic metres.

m3 20,000 50.00$ 1,000,000.00$

D-4 Disposal of Hazardous Materials Additional costs for disposal of hazardous materials for Open Cut, MHs, Chambers, Carrier Pipe, Shaft
Installation and Trenchless Works

m3 200 750.00$ 150,000.00$

D-5 Stand-by time for TBM due to methane
gas

Stand-by time for TBM due to methane gas hours 200 1,100.00$ 220,000.00$

3,470,000.00$

E-1 a) 20mm Clear Stone Tonne 1 85.00$ 85.00$

b) Granular `A' Tonne 1 80.00$ 80.00$

c) Granular `B' Tonne 1 75.00$ 75.00$

d) Unshrinkable Fill (0.7 MPa) m3 1 185.00$ 185.00$

e) 15 MPa Concrete m3 1 230.00$ 230.00$

E-2 a) Concrete Sidewalk/Walkway m 50 200.00$ 10,000.00$

b) Temporary Asphalt Sidewalk m 50 130.00$ 6,500.00$

c) Concrete Curb (All Types) m 50 185.00$ 9,250.00$

d) Temporary Asphalt Curb m 50 100.00$ 5,000.00$

e) Supply, Place and Compact HL8 to Average 75mm Depth (Temporary Asphalt) m2 250 45.00$ 11,250.00$

f) Supply and Place No. 1 Nursery Sod Complete with 100mm of Topsoil, Including Watering of Sod m2 250 25.00$ 6,250.00$

Supply, Place and Compact the Following
as Bedding or Backfill Including Disposal
of the Excavated Material Over and
Above Normal Design Trench Conditions:

Vendor's Total of Part C (Carried forward to Summary)

Part D - Contingency

Disposal to a MECP Licensed Disposal
Facility (non-hazardous) - Trenchless

Works

Vendor's Total of Part D (Carried forward to Summary)

Part E - Provisional

Additional Restoration Items
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g) Chain-linked Fence m 50 150.00$ 7,500.00$

h) Replacing Trees ea. 1 1,500.00$ 1,500.00$

E-3 Supply and Place 50mm HL1 Asphalt
Where Requested by the Engineer

m2 1,500 45.00$ 67,500.00$

E-4 Supply and Place 50mm Cold Mix
Asphalt Where Requested by the
Engineer

m2 50 70.00$ 3,500.00$

E-5 Additional Probe Holes in the Tunnel Additional Probe Holes in the Tunnel m 500 150.00$ 75,000.00$

E-6 a) Portland Cement kg 10,000 1.80$ 18,000.00$
b) Ultrafine Cement kg 2,000 3.60$ 7,200.00$
c) Grout Injection hrs 300 780.00$ 234,000.00$

E-9 Supply, install and maintain variable
messaging signage board

wk. 24 1,000.00$ 24,000.00$

E-10 Covid-19 Monthly Covid-19-related costs after December 31, 2022 Mo. 6 3,000.00$ 18,000.00$

E-11 Additional Enbridge Gas Main Daylighting Daylight gas mains, restore disturbed area to existing conditions, and provide day light report ea. 20 2,000.00$ 40,000.00$

545,105.00$

F-1 Dispute Resolution Board (DRB) Allow 1 100,000.00$ 100,000.00$

F-2 a) Foreman hrs. 50 $ 104.76 5,237.93$
b) Operator hrs. 50 $ 99.09 4,954.43$
c) Pipelayer hrs. 50 $ 93.47 4,673.55$
d) Assistant Pipelayer hrs. 50 $ 91.30 4,564.88$
e) Labourer (Open Cut) hrs. 50 $ 89.96 4,498.20$
f) Labourer (Tunneling) hrs. 50 $ 93.91 4,695.60$
g) Truck Driver hrs. 50 $ 88.03 4,401.60$
h Flagperson hrs. 50 $ 80.51 4,025.70$
i) Foreman's Vehicle hrs. 50 $ 25.00 1,250.00$

F-3 Utility Relocation Allowance a) Utility Relocation Allowance Allow 1 100,000.00$ 100,000.00$

F-4 Paid Duty Police Officer Paid Duty Police Officer Allow 1 15,000.00$ 15,000.00$

Grouting of Probe / Grout Holes in the
Tunnel

Vendor's Total of Part E (Carried forward to Summary)

Part F - Cash and Contingency Allowance

Extra for Labour Because of Delay Due
to Man-Made Obstruction Not Shown on
Plan or Extra Work Required:



The Regional Municipality of Peel
Class 4 Estimate

 ETOBICOKE CREEK TRUNK SEWER IMPROVEMENTS AND UPGRADES

SCHEDULE OF UNIT PRICES

Item No. Item Name Description of the Work Unit Estimated
Quantity  Contractor's Bid Per Unit  Contractor's Total Bid

F-5 Contingency Sum for Extra Work
Ordered by the Engineer

Construction Contingency Allow 1 10,000,000.00$ 10,000,000.00$

10,253,301.88$

Contractor's Total Bid
68,502,000.00$

4,150,000.00$

6,840,000.00$

3,470,000.00$

546,000.00$

10,254,000.00$

93,762,000.00$

20.0% 18,753,000.00$

-$

112,515,000.00$

20.438% 22,996,000.00$

135,511,000.00$

 (Transfer to the
cover sheet)

+50% 203,266,500.00$

-30% 94,857,700.00$

Part D - Contingency

Vendor's Total of Part F (Carried forward to Summary)

Schedule of Prices Summary
Description

Part A - Sanitary Sewer

Part B - Restoration

Part C - Miscellaneous Items

Escalation at 4.5%/ year from November to June 2025 with 32 months construction. Escalation to  Mid-Point of Construction = (32mths +
(45mths/2) = 54.5months x 0.375% = 20.44%

TOTAL AMOUNT OF TENDER

(Does NOT include Harmonized Sales Tax (H.S.T)

AACEI STANDARD CLASS 4

Part E - Provisional Items

Part F - Cash and Contingency Allowance

Contractor's Sub-Total PART A - PART F

Design Contingency (20% of Parts A, B, C, D & E)

Construction Contingency (Included in F)

Contractor's Sub-Total  including Contingencies


